

"Lighting the way to a better future"

CASURECO IV

NOTICE TO BIDDERS

Date: **November 6, 2026**

To : **ALL PROSPECTIVE/PARTICIPATING BIDDERS**

Subject: **SUPPLEMENTAL BID BULLETIN NO. 2026-001: RESCHEDULING OF PREBID CONFERENCE TO NOVEMBER 10, 2026**

Good day. Please be informed that the Pre-Bid Conference for the following projects is hereby rescheduled to **November 10, 2026,** in view of the adjustment in the posting of the Invitation to Bid from November 2, 2026, to November 3, 2026, due to the observance of holidays.

Lot No.	Item Description	Approved Budget for the Contract (ABC) inclusive of vat
1	Supply and Delivery of Construction Materials for the Renovation of Main Office Building and Construction of Training Center	PHP 4,356,425.05
2	Supply and Delivery of Service Drop Wire for One Stop Shop (OSS) Program (Consignment Basis)	PHP 5,689,200.00
3	Supply, Delivery, Testing and Commissioning of a 10/12.5 MVA 69/13.2KV Substation with Site Development at Ocampo, Camarines Sur	PHP 51,225,650.00

FROM	TO
Pre-Bid Conference	Pre-Bid Conference
November 9, 2026 at 1:00 PM CASURECO IV Main Office, TSD Building, Talojongon, Tigaon, Camarines Sur	November 10, 2026 at 1:00 PM CASURECO IV Main Office, TSD Building, Talojongon, Tigaon, Camarines Sur

This Notice is issued for the information and guidance of all concerned.

Very truly yours,

ENGR. RUSSELL JAMES G. SERRANO
BAC Chairperson

Approved:

RENATO Z. SAN JOSE
General Manager